
 1 

 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT 
FOR CIVIL ENGINEERING WORKS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NATIONAL INSTITUTE OF TECHNOLOGY 
ROURKELA 

 
 

       
             
             
             
      
 

 



 2 

SPECIAL CONDITIONS OF CONTRACT 
FOR CIVIL ENGINEERING WORKS 

 
1.  The scope of contract generally covers complete civil engineering works required   in 

connection with (i) including all ancillary works such as drains, diversions, alterations and 
additions to existing Civil Engineering Works and cleaning the site etc. complete as per the 
approved working drawings and instructions used to contractor from time to time. The 
contractor shall have to take the necessary precaution to safeguard against any damage to 
the neighboring existing structure and underground services etc. 

             
         2.   The tenderer shall visit and is deemed to have visited the site and make himself thoroughly 

acquainted with the nature and requirement of the job, facilities of access for materials and 
removal of rubbish cost, of carriage, freights and other charges and shall allow in his 
tender for special difficulties if any in carrying out the work. He shall also include in his 
tender, charges for doing final surfacing to all repairs required to be done for any type of 
fixture, installation, etc. and for the removal of spoil arising of his contract. 

 
         3.   The contract for the work is a complete one for labour, materials and workmanship 

including the use of construction equipments, tools and tackles. The contractor shall   have 
to make his own arrangement for all materials required for the due performance of the 
contract. 

 
All lap lengths in reinforcement rods have to be approved by the Engineer.      
Measurements of reinforcement will be inclusive of approved chairs, spacers, stays and 
overlaps. 

 
4.  The specifications and drawings given for execution, acceptance of construction and 

erection works are obligatory on the contractor for the construction works of NIT, Rourkela. 
If in the course of construction work, some additional problems arise, which are not 
covered by the given specifications, the contractor will be given proper instruction by the 
Engineer. Such instructions shall be observed in full by the contractor regarding 
specifications, drawings, method of conducting work, any other measures necessary for 
the fulfillment of construction. Verbal instructions be always got confirmed from the 
Engineers concerned, before execution by the contractor. 

 
   5.  Specifications for the quality of building materials as also for the quality of construction 

work are given in corresponding sections of these specifications and / or the working 
drawings. Unless otherwise specified all materials and workmanship shall conform to the 
specifications attached and drawings supplied. Any item not covered by these, shall 
conform of the latest Indian Standard specifications. 

 
    
 

6.  Work shall be carried out in such a manner as not to interfere with or affect, retard or 
disturb    the progress of other works being executed by other agencies. The contractor’s 
rate shall include for any losses due to likely delay in coordinating with other works and 
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interruption on account of inherent nature of the job, and as such, no extra claim will be 
admissible on such account. 

 
 

7. If due to the design and other stipulations in the tender, or requirements at site, a particular 
sequence of overall constructional operations has to be followed due to which certain 
interruptions to any one or more types of work or items of execution are inherent, no claims 
for such interruption are admissible. 

 
8. For carrying out the work, the contractor will be provided with two sets of working 

drawings. 
 

9.  All technical documents regarding the construction of works are generally given in the 
metric system and all works should be carried out according to the metric system. All 
documents concerning the work shall also be carried out in the metric system. 

 
        10.    While carrying out the works the contractors should be provided for:- 

a) Safety of personnel engaged on the construction. 
b) Protection and safety of works during their progress. 
c) Sanitary and hygienic condition of working and living for his workers, as per labour 

regulations. 
 

        11.  In respect of portions of works which are likely to be embedded or covered up by the other 
works, the contractors shall submit them for technical inspection and have the necessary 
measurement and completion certificates duly signed by the engineer and contractor 
before letting such portions to be embedded or covered. 

 
12. On completion of work, the contractor must submit to the engineer the following documents 

for the passing of the works:- 
          
 i) The technical documents according to which the work was carried out. 

 ii) A copy of the working drawing showing thereon all additions and alterations in the   
process of execution. 

iii) Completion certificates for ‘embedded’ and ‘covered up’ works. 
 iv) Manufacture’s certificates, guarantees and test certificates. 

v) Certificates or control checking and test of materials. 
 

     13.  The contractor shall submit to the engineer, in the form required by him and in the 
appointed time, the information regarding the progress of the work being carried out by 
them. 

 
     14.  The power given to the representative of the contractor for signing technical certificates 

shall be indicated in a special letter addressed to the engineer. 
 

     15. The technical commission for the acceptance of covered work and unfinished work should 
consist of a representative each of : 

(1) Employer 
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(2) Consultants. 
(3) Contractor who has done the work, and 
(4) Agency who accepts the work for continuation of the construction of the 

building or/ erection of equipment. 
 

     16. Contractor shall properly store all materials brought by him to the work site to prevent 
damage due to rain, wind direct exposure to sun etc. and also from theft, pilferage etc. The 
contractor shall maintain stocks of all materials required by him for the proper and speedy 
execution of his work.  

 
        17.   The contractor shall make his own arrangement to procure all construction plant and  
           equipment, tool and tackles etc. for his works. 
 

18. All materials, construction plants and equipments etc. once brought by the contractor 
within the NIT area are not to be moved from there without the written authority form the 
engineer. Similarly, all enabling works built by the contractor for the main construction 
undertaken by him, are not to be dismantled and removed without authority from the 
Engineer. 

  
  19. The contractor shall at all times provide sufficient fencing, notice boards, lights, watchmen 

to protect and guard the works and provide all facilities and observe all the rules 
mentioned in the General Conditions of the Contract enclosed with the tender. 

 
  20.(a) Concrete and mortars are generally specified by the strength or the approximate 

proportions by volume respectively. The contractor may quote on the basis of their 
proportions. The concrete that will be used in the work shall be proved to be of requisite 
standard as laid down in the Indian standard specification and also by other intermediate 
test that may be prescribed for important construction. Batching by volume may be 
permitted at the discretion of the Engineer.  

 
   (b) The quantities of all excavation, concrete, reinforcement steel work and shuttering as 

shown in the tender schedule are approximate. The rate quoted shall fully apply for any 
variations in the scope of work and the resulting quantities. The payment shall be made on 
actual quantities constructed and measured at site as per standard practice in conformity 
with I.S 1200. 

 
 
 
   21. The aggregate to be used in the work shall be hard, strong and durable and shall be clean 

and free from clay films and other adherent coating. These must be machine crushed, 
screened before mixing. Sand must be coarse and thoroughly screened before mixing. 
Mixing shall be done by an approved mechanical batch mixer or by portable concrete 
mixers. 

 
   22. In the areas of fill, filling shall not be done until foundations and underground work e.g.   

pipes cables, etc. are completed. Should the fill be done prior to such completion, the 
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contractor shall do all excavation and protection work for doing the foundations, 
underground works etc. at his own cost. 

 
   23.(a) The specifications prescribe various tests at specified intervals for ascertaining the quality 

of his work done. If the tests prove unsatisfactory, the Engineer shall have liberty to order 
the contractor to redo the work done, in that period, and do order such alterations and 
strengthening that may be necessary at the cost of the contractor. The contractor shall be 
bound to carry out such orders failing which the rectification, will be done by the Engineer 
through other agencies and cost recovered from the contractor. 

 
       (b) Structure test :- The engineer shall instruct the contractor to make a loading test on the 

work or any part thereof at the contractors cost, if in his opinion such a test is necessary. 
 
       (c) Charges for all tests shall be borne by the contractor. 
 
   24. The contractor shall not allow any visitors on the works except with the approval of the 

Engineer. 
 
   25. The tenderers are required to quote rates against all the items of the attached Tender 

schedule, failing which their tender may not be considered. 
 
   26. All guarantees such as for waterproofing materials for the entire work as obtained from the 

manufacture shall be transferred to the employer by the contractor after completion of the 
work. 

 
     27. The contractor shall keep a competent and qualified engineer constantly, assisted by 

others, who will be responsible for carrying out of the work to the satisfaction of the 
engineer-in –charge. Any direction or instructions given to him in writing shall be held to 
have been given to the contractor. 

 
  28. The following guidelines should be followed in respect of calculation of theoretical 

consumption of cement for civil engineering works:- 
      
 i)  Theoretical consumption will be calculated on the basis of design-mix. 

 
 
 
 
 
 ii) In case of concretes and mortar specified in the contract on volumetric proportion 

basis, the calculation of theoretical consumption will be governed by analysis. 
 
  iii) The permissible wastage of cement over the theoretical consumption as indicated 

above will be upto 5%. 
 
   29.(a) Item of work not covered by the specification attached shall confirm of the latest    version 

of Indian standard Specification. 
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        (b) The contractor shall employ such workers who possess good antecedent reports. 

 The contractor shall be fully responsible for the conduct of his workman and shall ensure 
that his workers do nut indulge in any criminal activities. In case of any loss suffered by the 
NIT due to theft, damage etc. caused by the contractor’s workmen, the same will be made 
good by suitable recovery from the contractors running bills without prejudice to other 
rights of the company under the contract and under the law. 

 
  30.a) The contractor should be conversant about the location & the condition of the surroundings 

before quoting the rates. 
 b)    The provision for approach road for bringing the building materials at the works site will be  

the responsibilities of the contractor at his cost. 
 
  31. The date of taking over of the building by the representative of NIT shall be taken as the date 

of completion of the building. The defects of construction which are within the scope of the 
contract shall be recovered and signed jointly by the contractor’s representative. The 
recorded defects will have to be attended by the contractor and it shall be the sole 
responsibility of the contractor. Only after completion, finalization of accounts in respect of 
final bill will be taken up by the department. If the recorded defects are not attended to by the 
contractor within 15 days, the department will at its own discretion employ another agency at 
the risk and cost of the contractor to get those recorded defects attended without any further 
reference to the contractor. 

 
  32. The contractor shall deal with all aspect of their as well as their sub- contractors labour 

including industrial relations. 
 
  33. The contractor should ensure payment of all dues including retrenchment compensation, 

even if the labour is engaged by his sub-contractor.   
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SPECIAL TERMS & CONDITIONS FOR 
RATE CONTRACT FOR CIVIL ENGINEERING WORKS 

 
 

1.0  The work will be executed as per “ Specification for Civil Engineering Works” and as per the direction of 
Engineer-in -charge 

2.0  The Terms and Conditions as laid down in the Notice Inviting Tender “ General Terms and Conditions of 
Contract”, “Special Terms and Conditions of Contracts for Civil Engineering Works”, are binding to the Tenderers. 
All the above shall form a part of the Agreement including the “ Schedule of Rate”, Letter of Intent and /or Work 
Order. 

3.0  The Tenderer (s) should be fully acquainted with all those documents of the tender schedule to deliver a 
bonafide tender. 

4.0  The rates quoted should be inclusive of all the required materials, Royalty, all Labour Statutory Payments as 
applicable on work contract, Safety, Tools & Tackles, all overhead etc. unless otherwise specified. The rates 
quoted shall remain fixed during the contract period. 

 
5.0 WATER & ELECTRICITY 
5.1 Water for the Execution of work shall be available free of charges to the contractor. The contractor will arrange, 

at his own cost, storage of water for its continuous use and for the period when water is not supplied. Distribution 
from the supply point to the work site shall be the responsibility of the contractor. 

5.2 Electricity for the execution of work shall be available free of charges to the contractor. 
 
6.0 PROCEDURE FOR EXECUTION OF WORK  
6.1 The contractor may be asked to carry out the repair & Maintenance work in any area of the NIT Campus.    
6.2 All the items of schedule or part thereof may be operated as per the Departmental requirement during execution 

of the contract. 
6.3 The contractor is to execute the work irrespective of the quantity as per departmental requirement and as 

directed by the Engineer-in-charge. 
6.4 Any extra item(s) to come during execution of contract shall be taken up on mutual agreement subject to prior 

approval of Competent Authority for execution. 
6.5 The contractor or his authorized representative will report to the Engineer-in-charge on all working days for day-

to-day execution of the works. It is the contractor’s responsibility to appraise Engineer- in-charge about the day-
to-day progress of work, complaints if any, the amount of work executed etc. 



6.6 The work will be executed on item rates basis. The contractor will be issued with Sub-Orders indicating the time 
of completions of each sub-order and items of work to be executed with respective quantities and amount. The 
work shall have to be completed within specified time period. 

6.7 Sub-Orders will be drawn by Junior Engineer/Concerned Engineer I/c in triplicate. The copies of these Sub-
Orders shall be forwarded to the contractor, concerned Engineer-in-charge for execution. 

6.8 No Sub-Order will be issued for the works under guarantee period. 
         6.8.1   If any work as per sub-order is left unattended due to any of the concerned contractor, it is at the 

discretion of the Engineer-in-charge to get the left out jobs executed by another Contractor through fresh 
Sub-Order by giving 3 days notice. In such cases (s), the performance of the defaulting contractor(s) 

shall be taken as a poor performance. 
      6.8.2  The completion certificate should be submitted by the agency in prescribed proforma available in the 

department within 7 days of completion of Sub-Order. It is to be duly certified by junior Engineer, 
Executive I/C. 

6.9 Any defect found within the guarantee period shall have to be attended by the same agency that had executed 
the job at their own cost and risk within a specified time period. 

6.10 If the agency fails to rectify the damage/problem within specified time period then the work shall be rectified by 
other agency at the cost and risk of the agency that initially executed the job. 

6.11 Any delay in submission of bill and if housekeeping of the work site is not maintained properly else the institute 
shall deduct 10% of the billed amount or as deemed fit by the competent authority The contractor will dispose of 
all construction debris properly at designated place. 

7.0 SAFETY AND PREACUTIONS 
7.1 The safety regulations have to be strictly followed by the Contractors. 
7.2 The Contractors should at all times provide sufficient fencing, night watchman etc. to protect the work. All the 

workers must have working experience and must be aware of the Safety hazards in connection with various 
types of work. All safety precautions and other applicable safety rules are to be followed. 

7.3 Where the depth of excavation is beyond 2.00 mtrs, necessary precautions should be taken against side 

collapse. 
7.4 Safety belt with a sufficient long lifeline should be worn before going down any manhole or work at night. 
7.5 In case of volition of safety provisions/requirements by the contractors, besides stoppage of work, the 

contractors shall be liable for actions as deemed fit depending upon the nature o volitions. 
        The decision of the authority as to nature of volition shall be final. 
 
8.0 SATISFACTORY PERFORMANCE OF CONTRACTORS 
8.1   The performance of the contractor will be considered satisfactory if: 



8.1.1  The contractor, his authorized representative reports to the maintenance office regularly in connection with the 
work. 

8.1.2   The work is executed as per specification and completed within the period as stipulated in the Sub Order. 
8.1.3  The contractor has to carry out work during any emergency as per the direction of the engineer-in-charge. 
8.1.4   The contractor fulfills all the statutory requirements as per rule and follows other rules and regulations as 

stipulated in the contract.  
8.1.5   The contractor rectifies its defective works under guarantee period on intimation within a specified period. 
8.1.6   All safety precautions are ensured by the contractor and adequate supervision by Competent persons 

provided in order to do the job safely and without damage to any person. 

 
9.0 DEFULT 
9.1  The performance of contractor will be considered unauthorized if; 
9.1.1 The contractor does not attend the work as per contract and/or Sub-Order in full or part in time      without any 

valid reason. 
9.1.2 The contractor does not carry out the instruction of the Engineer-in-charge. 
9.1.3   The contractor has executed excess work beyond allotted amount without any written clearance from the 

Engineer-in-charge. 
9.1.4  The contractor is found consistently irregular in reporting to the maintenance office for carrying out the day-to-

day business. 
9.1.5   The contractor incurs loss to the organizations in any of the activities. 
9.1.6   The contractor does not follow the terms and conditions as per agreement. 
9.1.7   The contractor executes any defective /poor quality work. 
9.1.8   The contractor does not supply the materials / equipment as per specifications and does not respond to the 

instruction in time. 
9.1.9   The contractor does not maintain discipline in work place. 
 

10 TERMS OF PAYMENTS 
10.1 The payments will be made on the basis of the quantity and quality of job executed on item  rate basis. The 

contractor shall submit the Running Account bills/ Final bill, prepared neatly or typed, relevant documents. The 
work order no is to be mentioned on each page of bill. Each page is to be numbered (indicating total no. of 
pages) and signed by the contractor with date. The bill must contain Sub Order wise detail measurements and 
abstracts of measurement etc. 

10.2 The following documents will be required for releasing the running Bill (s). 
            i)    Statement of salvaged materials, if any  



ii) Sub Order wise job completion report. 
iii) The cash memo/Bills on procurement of wood from approved dealers of Govt/approved timber 

merchants. Agencies to submit certificate to this effect. 
iv) Abstract of the amount payble/ deduction as per the terms and conditions of contract or as per any 

other recommendations of the competent authority. 
10.3  The following additional documents will be required for releasing the final bill. 

i) The documents as mentioned in clause no 10.2 for the remaining part of the work for which payment is 
due in favour of contractor. 

ii) No Demand Certificate from the contractor as per terms of the contract. 

 
11 RELEASE OF SECURITY DEPOSIT  
11.1 The Security Deposit shall be returned / released to the contractor, after expire of guarantee period. 
11.2 No claim of the Contractor for interest / depreciation of the Security Deposit shall be admissible. 
 
12  ESCALATION/DE –ESCALATION OF THE CONTRACT VALUE 
12.1  During the operation of the contract, no escalation in the contract value shall be admitted. 
12.2  The contract value as quoted and accepted by the contractor shall be inclusive of payment of wage to this 

worker and all statutory obligations/dues payable by the contractor to his workers. 
12.3   No material escalation will be admissible during execution period and the rate mentioned in the schedule shall 

remain firm. 
12.4   Subject to satisfactory performance of the contractor, original time period may be extended by a maximum of 

six months at the discretion of NIT and with approval of competent authority with the same rate, terms & 
conditions of contract. 

 
13.0   MATERIALS TO BE SUPPLIED BY CONTRACTORS AND INSPECTION 
  All the materials supplied by the Contractors for the work will be as per ISI/BIS specifications / code and / or 

“Specifications of Civil Engineering Works” as laid down in the contract. 
13.1 All the items of work shall be executed as per provisions of various relevant ISI/BIS code and/or “Specifications 

of Civil Engineering Works” as laid down in the contract. 
13.2  Cement to be used in the maintenance & repair works shall be OCL brand. 
13.3 All materials supplied by the Contractor shall be the absolute property of the employer which shall not be on 

any account be removed from the site of work and shall be liable any time to be opened for inspection by the 
Engineer-in-charge. 



13.4 All salvaged/dismantled materials received from the work shall be assessed by the Engineer I/C during 
execution of he work and may be reused in the work then and there or returned to any of the store by the 
contractor at their own cost as per the direction of the Engineer-in-charge. 

13.6 The quantity of wood materials salvaged from the works done in different quarters and public buildings has to be 
assessed by the Engineer-in-charge and the salvaged quantity returned by the contractor to Estate store 

 
14.0 DAMAGES 
14.1 The contractor has to execute all the works as per the Specifications laid down in the contract. 
14.2 All the works are required to be completed in time allotted in the Sub Order. 

14.3 If the conditions laid down in Clause 14.1 & 14.2  are violated by the contractor without any reason acceptable 
by Estate Maintenance (Civil), NIT, RKL, then damages @ 5% of the Sub Order value of the balance work/ job 
executed beyond schedule date of completion of the sub order value of the balance work / job executed 
beyond scheduled date of completion of the sub order shall be imposed with the approval of competent 
authority. 

 
15 COMPENSATION FOR DELAY 
        The time allowed for carrying out the work as entered in the tender / sub order shall be strictly observed by the 

Contractor and shall be reckoned from the scheduled date of start given in the Work Order / sub order given to 
the contractor. Time is deemed to be the essence of the contract, on the part of the contractor and the 
contractor shall pay as compensation for the work that remains un-commenced or unfinished. 

16 For any contradiction between Special Terms & Conditions and General Terms & conditions of Contract. The 
Special Terms & Conditions shall supersede the General Terms & Conditions of contract. 
________________________________________________________________________________ 
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