
 
  NATIONAL INSTITUTE OF TECHNOLOGY 
  ROURKELA-769008, ODISHA 

 

OPEN TENDER NOTICE NO.: NITR/PW/EM/2020/61           Dated: 22/05/2020 

Tender for Construction of Toilet Cabin Near security gates at different location of NIT, 
Rourkela 

Sealed tenders are invited  are invited through e-Procurement Portal of Ministry of HRD, Govt. of India 
https://mhrd.euniwizarde.com/  from reputed civil contractors of appropriate class having valid registration 
with PWD (Orissa State) / CPWD / PSUs / NITR having sound financial status, machinery, resources and 
experience in execution of similar works i.e. finishing work, wall putty, painting. 
 

Name of work Estimated cost 
 

EMD Time of completion 

Construction of Toilet 
cabin Near to 
security gates at 
different location of  
NIT, Rourkela. 
 

975300.00 19506.00 5 Months 

    
 

1.  Eligibility Criteria: - Contractors who fulfil the following requirements shall be eligible to apply. Joint 
                         ventures are not accepted.  
 

A. Should have successfully completed similar works during the last three years at least  
 
 One similar completed work costing not less than Rs.7.80 lakhs.  

Or 
 Two similar completed work costing not less than Rs.4.87 lakhs. 

Or 
 Three similar completed work costing not less than Rs.3.9 lakhs. 
 

B. Should have average annual financial turnover of Rs.3.41 lakhs during last three years ending 31st 
March 2019 

2. Bids on overall cost plus/minus percentage basis are invited in the prescribed form.   
3. The firm should not have been black listed at any time. To this effect, an undertaking is to be given in 

the prescribed format. 
4. Bid Security (EMD) and Tender Cost: EMD (Earnest Money Deposit) need to be submitted through 

online portal only for INR 19506/-(Rupees Nineteen Thousand Five Hundred Six only) and 
Tender cost (Non-refundable) through online mode for INR 500/- (Rupees Five hundred only). The 
EMD (Earnest Money Deposit) of unsuccessful bidders should be returned to them at the earliest and 
latest on or before the 30th days after the award of the contract. EMD shall bear no interest. Any bid 
without accompanying with EMD & Tender Cost is liable to be treated as non-responsive and rejected. 

5. Detailed advertisement including tender documents is available in our website     
https://nitrkl.ac.in/OldWebsite/Jobs_Tenders/7Construction/Default.aspx  and send your quotations 
through e-Procurement Portal of Ministry of HRD Portal https://mhrd.euniwizarde.com/ 

6. The submission of bids by the tenderer should be addressed to the Registrar, National Institute of 
Technology, Rourkela in three separate sealed Envelopes. 

 
 
 

 

Tender for Construction of Toilet cabin Near to security gates at different location of NIT, Rourkela 

(Tender Notice No – NITR/PW/EM/2020/61  dated: 22/05/2020) 
Due on   16/06/2020   by   03:00 PM    

           Opening date of Bid (Cover I and II):   17/06/2020  at  03:00 PM 



 
Cover No-I: -    To contain Earnest Money Deposit (EMD) and Tender cost. 

Cover No-II:- The envelope marked as ‘Techno-Commercial Bids’ shall contain prequalification 
requirements in NIT format (Form-B, C & D), other documents mentioned in checklist 
attached to the tender signed and stamped on all pages confirming acceptance. 

Cover No –III:- The price bid need to submit through BOQ. 
7.  Important Dates 

a. Last date of submission of Bid on 16/06/2020 by 03:00 PM through e-Procurement Portal of Ministry of 
HRD, Govt. of India https://mhrd.euniwizarde.com/   

b. Opening of Bid (Cover I and II) of the Bid on 17/06/2020 at  03:00 PM. 
c. EMD and Cost of Tender need to be submitted through online mode of e-Procurement Portal of Ministry 

of HRD, Govt. of India https://mhrd.euniwizarde.com/  only. 
8. The prequalification shall be based on an objective evaluation of details regarding past performance in 

specific job areas, technical and financial capabilities and resources of the contractors including 
possession of appropriate equipment for the type of work etc. and with proven track record and will be 
evaluated by the NIT. Bidders are advised to enclose details of experience; status of Engineers employed 
and equipment at their disposal in each area of specialization. Bidders must make arrangement for 
inspection of their recent construction sites by NIT officials to ascertain their quality of construction. 

9.   The time of completion is firm, and penalty under liquidated damage clause will be charged for any delay 
in work. 

10. A Pre-Bid meeting will be held on 09/06/2020 at 03:00 PM, at the Board room of NIT, ROURKELA 
where all queries of bidders will be clarified. 

11. The validity of the tender shall be 150 days from the date of opening of the bids.  
12. Details including our prescribed format for prequalification, BOQ, General condition and special condition 

of contract etc. are available in our website at           
http://nitrkl.ac.in/oldwebsite/job Tenders/construction/Default.aspx  and through e-Procurement Portal 
of Ministry of HRD Portal https://mhrd.euniwizarde.com/  

13. Each page of the tender documents should be signed by the authorized person or persons submitting the 
tender as token of his/her having acquainted himself/themselves with the general and special condition 
of contract, specifications etc. as laid down. Any tender with any of the documents not so signed will be 
subjected to rejection.  

14. NIT reserves the right to qualify or deny prequalification of any or all applicants without assigning any 
reasons.   

15. You are requested to deposit 2.5 % of contract value minus the EMD amount of already deposited by 
you along with the tender document) towards initial security deposit in favour of NIT, Rourkela in the 
form of crossed local cheque or demand draft on any nationalized bank, payable at Rourkela and 
balance SD @7.5 % shall be deducted from your running bills. The security amount will be retained with 
the institute till the maintenance period is over after the date of completion of the job. On due 
satisfactory performance and completion of the contract in all respect, the security deposit will be 
returned to the contractor, otherwise the SD will be forfeited. 

16.   INSTRUCTIONS FOR ONLINE BID SUBMISSION 
The bidders are required to submit soft copies of their bid electronically on the e-Wizard Portal 
(https://mhrd.euniwizarde.com) using valid Digital Signature Certificates. Below mentioned instructions are 
meant to guide the bidders for registration on the e-Wizard Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the e-Wizard Portal. For more information, bidders may 
visit the e-Wizard Portal  https://mhrd.euniwizarde.com 

 
 



 
 

16.1  REGISTRATION PROCESS ON ONLINE PORTAL 
 

1. Bidders to enroll on the e-Procurement module of the portal   https://mhrd.euniwizarde.com  by 
clicking on the link  “Bidder Enrollment”.  Enrolment on the e-wizard Portal. 

2. The bidders to choose a unique username and assign a password for their accounts. Bidders are 
advised to register their valid email address and mobile numbers as part of the registration process. 
These would be used for any communication from the eWizard Portal. Bidders to register upon 
enrolment their valid Digital Signature Certificate (Only Class III Certificates with signing + encryption 
key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / 
eMudhra etc.), with their profile. 

3. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 
ensure that they do not lend their DSCs to others which may lead to misuse. Foreign bidders are 
advised to refer “DSC details for Foreign Bidders” for Digital Signature requirements on the portal.  

4.  Bidder then logs in to the site through the secured log-in by entering their user ID / password and the 
password of the DSC / eToken. 

5.  Bidders must ensure that they have the latest version of Java installed in their local system. 
6. The scanned copies of all original documents should be uploaded in pdf format on portal 

https://mhrd.euniwizarde.com  
7.  After completion of registration payment, you need to sends your acknowledgement copy on our help 

desk mail id ewizardhelpdesk@gmail.com  for activation of your account. 
 

16.2 TENDER DOCUMENTS SEARCH  
 

1.  Various built in options are available in the e-Wizard Portal to facilitate bidders to search active tenders 
by several parameters. These parameters include Tender ID, organization, location, date, value, etc.  

2.   There is also an option of advanced search for tenders, wherein the bidders may combine a number 
of search parameters such as organization name, form of contract, location, date, other keywords 
etc. to search for a tender published on the Online Portal.  

3.   Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 
This would enable the Online Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

4.   The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 
obtain any clarification / help from the Helpdesk. 

 

16.3 BID PREPARATION  
 

1. Bidder should take into account any corrigendum published on the tender document before submitting 
their bids.  

2. Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid.  

 

3. Please note the number of covers in which the bid documents have to be submitted, the number of 
documents - including the names and content of each of the document that need to be submitted. 
Any deviations from these may lead to rejection of the bid.  

4. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / PNG etc. formats. Bid documents may 
be scanned with 100 dpi with black and white option.  

 



16.4   BID SUBMISSION  
 

1. Bidder to log into the site well in advance for bid submission so that he/she upload the bid in time i.e. 
on or before the bid submission time. Bidder will be responsible for any delay due to other issues.  

2. The bidder to digitally sign and upload the required bid documents one by one as indicated in the 
tender document.  

3. Bidder to select the payment option as Online” to pay the tender fee/ EMD wherever applicable and 
enter details of the instrument.  

4. A standard BoQ format has been provided with the tender document to be filled by all the bidders. 
Bidders to note that they should necessarily submit their financial bids in the prescribed format and 
no other format is acceptable. Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the price bid has been 
given as a standard BOQ format with the tender document, then the same is to be downloaded and 
to be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete 
the unprotected cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BOQ file is found to be modified by 
the bidder, the bid will be rejected.  

5. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. 

6. All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data, which cannot be viewed by unauthorized persons until 
the time of bid opening. 

7. The uploaded tender documents become readable only after the tender opening by the authorized 
bid openers. 

8. Upon the successful and timely submission of bids, the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & time of submission of the 
bid with all other relevant details. 

9. Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet.  
 

16.5    AMENDMENT OF BID DOCUMENT  
 

At any time prior to the deadline for submission of proposals, the institutions reserve the right to 
add/modify/delete any portion of this document by issuance of a Corrigendum, which would be 
published on the website and will also be made available to the all the Bidder who have been issued 
the tender document. The Corrigendum shall be binding on all bidders and will form part of the bid 
documents. 

 
16.6   ASSISTANCE TO BIDDERS  

 
1. Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 
tender.  

 
2. e-Procurement support any queries relating to the process of online bid submission or queries relating to 

e-Wizard Portal in general may be directed to the 24x7 e-Wizard Helpdesk. The contact number 
for the helpdesk is 011-49606060, 23710092, 23710091, Er Sanjeet Kumar Jha (+91-
8882495599), 9355030626. Amit Kumar Jha 9355030627, 9205898226 

 
 
 



 
Email Support:  
 
For any eProcurement Application Service Requests and Technical issues related to Document Uploads, 
Tender Publishing, Issue of Corrigendum, Encryption/Decryption Key issues, Bid Evaluation, Bidder Login 
issues, New Registration issues, Key Uploads, DSC Key installation, Bid Submission, system users may 
please mail to Sanjeet Kumar Jha ewizardsanjeet.kumar@gmail.com  

 
REGISTRAR 

NIT, Rourkela  
Fax No- 0661-2462022  
Ph. No -0661-2462021 

  



 
FORM-A 

CHECK LIST FOR PRE-QUALIFICATION 

Forms to be filled in properly: 

1. Form-A: This form (check list) 
2. Form-B: Letter of Transmits 
3. Form-C 
4. Form-D 
5. Photocopy of documents to be attached.  

a)   Valid license 
b)   Work orders executed of last 3 years. 
c)   VAT clearance certificate up to last year, PAN Card and GST Registration. 
d) Performance report from authority/officer having rank not below Executive Engineer with specific 
 mention about the project components, scheduled and actual time of completion, final project value etc. 
 to be submitted. 

 

          (Signature of the Agency) 



     

FORM-B 

PRE-QUALIFICATION INFORMATION 

LETTER OF TRANSMITTAL 
(To be typed on the Agency’s Letterhead) 

 

To 

THE REGISTRAR 
NATIONAL INSTITUTE OF TECHNOLOGY 
ROURKELA- 769008 
 

SUB: Construction of Toilet cabin near to security gates at different location of NIT, Rourkela. 

Sir, 

Having examined the details of pre-qualification document, I hereby submit the pre-qualification 
documents and other relevant information. 

1. I hereby certify that all the statements made and information supplied in the enclosed forms A to D and 
accompanying statements are true and correct to the best of my knowledge. I understand that if any 
information found incorrect, the application is liable to be cancelled. 

2. I have furnished all information and details necessary for pre-qualification and have no further pertinent 
information to supply. 

3. I certify that my firm is not blacklisted/ banned from business by any organization. 

4. I hereby accept the rules and procedures of the Institute for pre-qualification of Contractor and agree that 
the Institute has the right to accept or reject any application without assigning a reason thereto. 

 

 

(Signature of the Agency) 

 

 

 

 

 

 

 

 

 

 

 



     

FORM-C 

NATIONAL INSTITUTE OF TECHNOLOGY, ROURKELA 
 

APPLICATION FOR PRE-QUALIFICATION 

1. Name of Agency/ Firm: - _______________________________________________________ 

2. Address: - ___________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

3. FAX/Telephone Number: - ______________________________________________________ 

4. Special Qualification for technical Person: __________________________________________ 

5. Details of Registration: 
____________________________________________________________________ 

6. Volume of business in last three financial years: 

2016-17  Rs_____________________________ 

2017-18  Rs_____________________________ 

2018-19  Rs_____________________________ 

7.  Important jobs executed in Govt. /PSU including specifications, materials used etc. 

8.  Field of Specialization. 

9.  Valid Income Tax clearance certificate (ITCC). 

10. Any other information regarding technical capability. 

 

(Signature of the Agency) 

 

 

 

 

 

 

 

 

 



     

 

FORM-D/ 

Annexure to Application for Pre-Qualification 

WORKS COMPLETED AND IN PROGRESS DURING THE LAST 5 YEARS (INCLUDING ALL WORKS AWARDED) 

{ADD ADDITIONAL SHEETS, IF NECESSARY} 

Sl.No. Name of Work & 
Agreement No 

 

Date of Completion Tendered Cost Complete 
address of the 
Authority for 

whom the Work 
was done 

Stipulated Actual 

      

 
 
  



     

 
 
 
 
 
 
 
 
 
 
 
 
 

NATIONAL INSTITUTE OF TECHNOLOGY 
ROURKELA 

 
 
 

 
 

GENERAL CONDITIONS 
OF 

CONTRACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



     

GENERAL CONDITIONS OF CONTRACT 
 

I N D E X 
 
Clause Nos.    Description 
 
1.0                        Definitions & Interpretation 

 1.01    Definitions 
 1.02    Specifications 
2.0    Engineer’s Representative 
3.0    Assignment and Subletting 
4.0    Extent of Contract 
5.0    Contract Documents 
6.0    General Obligations 
 6.01    Contract Agreement 
 6.02    Security Deposit 
 6.03    Work to the Satisfaction of Engineer 
 6.04    Programme 
 6.05    Contractor’s Superintendence 
 6.06    Contractor’s Employees 
 6.07    Setting out of the works 
 6.08    Use of Explosives  
 6.09    Watching and Lighting  
 6.10    Care of Works 
 6.11    Accident or Injury to workmen 
 6.12    Workmen’s Compensation 
 6.13    Giving Notice 
 6.14    Compliance of Status & Regulation 
 6.15    Opportunity for other Contractors 
 6.16    Supply of Plant, Materials and Labour 
 6.17    Site Clearance on completion of Work 
7.0        Labour 
8.0     Work Materials and Plant 
 8.01    Quality of Materials and Tests 
 8.02    Access to Site 
 8.03    Removal of improper works and material 
9.0    Commencement Time & Delays 
 9.01    Commencement of Work  
 9.02    Time for Completion 
 9.03    Extension of Time for Completion 
 9.04    Rate of progress 
 9.05    Liquidated Damages 



     

 9.06    Certificate of Completion of Works 
 9.07    Definition of Period of Maintenance 
 9.08    Execution of Works of repair etc. 
 9.09    Cost of Execution of Works of Repair, etc 
10.0      Alteration, Additions & Omissions 
 10.01    Variations 
 10.02    Valuation of Variation 
 10.03    Claims 
 10.04    Materials Obtained from Dismantling/Excavation 
11.0                Measurement 
 11.01    Quantities 
 11.02    Works to be measured 
 

12.0    Provisional Payment 
13.0    Remedies and Powers 
 13.01    Forfeiture 
 13.02    Valuation at Date of Forfeiture 
 13.03    Payment after Forfeiture 
 13.04    Illegal Gratification 
 13.05    Urgent Repairs 
 13.06    Employer’s Role 
14.0    Notice 
 14.01    Service of Notice on Contractor 
 14.02    Service of Notice on Employer 
 14.03    Importance of Special Conditions 
15.0    Miscellaneous 
 15.01    Provision of Adequate shoring 
 15.02    Provision of Shed, Store, House etc.  
 15.03    Payment of Wages Act. 
 15.04    Safety 
 15.05    Laws, by laws etc. Relating to Work 
 15.06    Change in Partnership Firm 
 15.07    Provision for Settlement of Disputes 
 15.08    Wages to be paid in Time 
 15.09    Malpractice 
 15.10    Black Listing 
 
 
 
 
 
 
 
 
 
 



     

CONDITIONS OF CONTRACT 
Part-1, General Conditions 

 
DEFINITIONS & INTERPRETATION 

1.1 Definitions 
In the contract (as hereinafter defined) the following words and expression shall have the meanings 
hereby assigned to them except where the context otherwise requires:- 

a] “Employer” means the NIT, Rourkela. 
b] “Contractor” means the person or persons, firm or company, whose tender has been accepted by 

the Employer and includes the Contractors personal representatives, successors and permitted 
assignees. 

c] “Engineer-in-charge” means representative of NIT, Rourkela and notified in writing to the contractor 
to act as Engineer for the purpose of the contract. 

d] “Engineers representative” means any resident engineer or assistant of the Engineer or any clerk of 
works or any other employee or agent appointed from time to time by the Employer. 

e] “Work” shall mean and include all work specified or set forth and required in and by the 
specifications drawing and schedule here to be annexed or to be implied there from or incidental 
thereto or to be hereafter specified or required in such explanatory instructions and drawings. 

f] “Contract” means the Invitation to Tender, Instructions to Tenders, General Conditions of Contract, 
Special conditions of Contract, Specifications, Drawings, Tender Schedule showing approximate 
quantities, quoted rates and amount against each item, Time Schedule, Letter of intent, Tender and 
the Contract agreement. 

g] “Contract” Price” means the sum named in the tender subject to such additions thereto or 
deductions there from as may be made under the provisions of the Contract.  

h] “Constructional Plant” means all appliances or things of whatsoever, nature required in or about the 
execution, completion or maintenance of the Works or Temporary Works. 

i] “Temporary Works” means all temporary works of every kind required in or about the execution, 
completion or maintenance of the work. 

j] “Drawing” means the drawings referred to in the Specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 

k] “Site” means the lands and other places envisaged by the Employer where the work are to be 
executed or carried out. 

l] “Letter of Intent” is an intimation by a letter to tenderer that tender has been accepted in 
accordance with the provision contained in that letter. 

m] “Approved” means approved in writing including subsequent written confirmation of previous verbal 
approval. 

1.2 Terms “Specifications” 
The term ‘Specification’ shall mean schedules, detailed designs, statements of technical data, 
performance characteristics and all such particulars mentioned as such in the contract. In the 
absence of any specific specifications issued by the Employer, the specifications issued by the B.I.S 
will apply. 

2.0 Engineer’s Representative 
The duties of the Engineer’s representative are to watch and supervise the works and to test and 
examine any materials to be used or workmanship employed in connection with the works. He shall 
have no authority to relieve the Contractor of any of his duties or obligations under the Contract nor 
except as expressly provided hereunder or elsewhere in the Contract to order any work involving 
delay or any extra payment by the Employer nor to make any variation of or in the Works. The 



     

Engineer may from time to time in writing delegate to the Engineer’s representatives any of the 
powers and authorities vested in the Engineer. 

3.0 Assignment and Sub-Letting 
The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or 
there under without the prior written consent of the Employer. 
The Contractor shall not sublet the whole or a part of the work without prior written consent of the 
Employer and Sub-Contractor or Sub-Contractors are approved in writing by the Employer. 
Subletting shall not relieve the Contractor from any liability or obligation under the contract, and he 
shall be responsible for the acts, defaults and neglects of any Sub-Contractor, his agents, servants 
or workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents, 
servants or workmen. Subletting beyond the first stage shall not be permitted. 

4.0 Extent of Contract  
The Contract comprises of the construction, completion and maintenance of the works & except in 
so far as the contract otherwise provides the provision of all labour, materials, Constructional Plant, 
temporary works and everything whether of a temporary or permanent nature, required for such 
construction, completion and maintenance. 

5.0 Contract Documents   
The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be 
furnished to the Contractor free of cost. 
One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor 
on the site and the same shall at the reasonable times be available for inspection and use by the 
Engineer and Engineers representative and by any other person authorized by the Engineer. 

6.0 General Obligations 
6.01 Contract Agreement  :  The Contractor shall enter into and execute a contract agreement in the 

form annexed hereto within the time specified in letter of intent and in default thereof the earnest 
money paid by the Contractor shall be forfeited and acceptance of his tender shall be considered as 
withdrawn. The cost of the stamp fee of the agreement is to be borne and paid by the contractor. 

6.02 Security Deposit : The Contractor shall within the time specified in the letter of intent/work order 
deposit with the NIT Rourkela, further sum in addition to the earnest money paid with the tender to 
work upto a rate 2.5% of the value of the contract at the accepted rates as security deposit in cash 
or in the form of demand draft from a Recognised Bank in favour of NIT, Rourkela. 

 In the event of this not being furnished within the period specified in the letter of intent/work order 
the earnest money shall stand forfeited and acceptance of the Contractor’s tender shall stand 
withdrawn. 

 To this sum shall be added the deduction from the contractor’s interim bills for work done, so as to 
make a total security of 10% of the value of the contract as aforesaid.   
The security deposit shall remain at the entire disposal of the Employer as a security for the 
satisfactory execution and completion of the works in accordance with the conditions of the 
contract.  
“When the Security Deposit exceeds Rs.1.00 lakh (Rupees one lakh only), the Contractor, if he so 
desires, may convert the amount in excess of Rs.1.00 lakh into a Bank Guarantee Bond of one of 
the Scheduled or Nationalized Banks. 
On due satisfactory performance and completion of the contract in all respects, the security deposit 
will be returned to the Contractor without any interest on presentation of an absolute no demand 
certificate from the Engineer in the prescribed form after completion of maintenance period. 

6.03 Work to the satisfaction of Engineer : The Contractor shall execute, complete and maintain the 
works in strict accordance with the Contract to the satisfaction of the Engineer and shall comply 
with and adhere strictly to the Engineer’s instructions and directions on any matter. The Contractor 
shall take instruction and directions only from the Engineer/Engineer’s representative. 



     

 
6.04 Programme to be furnished : As soon as practicable after the acceptance of his tender, the 

Contractor shall, if required submit the Engineer for his approval a programme showing the order of 
procedure and method in which he proposes to carry out the works. 

6.05 Contractors Superintendence : The Contractor shall give or provide all necessary superintendence 
during execution of the works. The Contractor or his competent and authorized agent is to be 
constantly on the works and shall give his whole time to the superintendence of the same.  

6.06 Contractors Employees : The Contractor shall provide and employ on the site in connection with the 
execution and maintenance of the Works: 

a) Technical assistants and other staff, skilled and experienced in their respective area who are 
competent to give proper supervision to the work. 

b) Skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 
maintenance of the works.  

6.07 Setting-out of the Works : The Contractor shall be responsible for the true and proper setting out of 
the works and for the correctness of the positions, levels, dimensions and alignment of all parts of 
the works and for the provision of all necessary instruments, appliance and labour in connection 
therewith. The checking of any setting out or of any line or level by the Engineer or the Engineer’s 
representative shall not in any way relieve the Contractor of his responsibility for the correctness 
thereof. 

6.08 Use of the Explosives : Explosive shall not be used on the works by the contractor without the 
permission in writing of the Engineer. 

6.09 Watching & Lighting : The Contractor shall in connection with the works provide and maintain at his 
own cost all light, guards, fencing and watching when and where necessary or required by the 
engineer/engineer’s representative. 

6.10 Care of Works : From the commencement to the completion of the works, the Contractor shall take 
full responsibility or the care thereof & of all the temporary works and in case any damage, loss or 
injury shall happen to the works or to any part thereof or to any temporary works form any cause 
whatsoever. 

6.11 Accident or injury to Workman : The Employer shall not be liable for or in respect of any damages 
or compensation payable by Law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor or any sub-contractor save and 
except an accident or injury resulting from any act or default or the Employer. 

6.12 Workman’s Compensation : The Contractor shall at all times indemnify the Employer against all 
claims for compensation under the provision of the Workman’s Compensation Act. or any other Law 
for the time being in force by or in respect of any workman employed by the Contractor in carrying 
out the contract. 

6.13 Giving of Notice and Payment of fees : The Contractor shall give all notices and pay all fees 
required to be given or paid under any Central or State Statute, Ordinance or other Law. 

6.14 Compliance With Statutes, Regulation etc : The Contractor shall conform in all respects with the 
provision of any such Statute, Ordinance or Law as aforesaid and the rules, Regulations or Bye-
Laws of any local or other duly constituted authority which may be applicable to the Works. 

6.15 Opportunities for other Contractors : The Contractor shall in accordance with the requirement of the 
Engineer afford all reasonable opportunities for carrying out their work to any other contractors 
employed by the Employer and their workmen and to the workmen of the Employer & of any other 
duly constituted authorities who may be employed in the execution on or near the site of any work 
not included in the Contract. 

6.16 Supply of Plant, Materials and Labour : Except where otherwise specified the Contractor shall at his 
own expense supply and provide all the Constructional Plant, materials both for temporary and for 
permanent works, and labour required for the constructions completion and maintenance of the 
works. 



     

6.17 Site Clearance on Completion of Work : On the completion of the work all rubbish, debris, kilns, 
vats tanks, materials and temporary structures of any sort or kind used for the purpose or 
connected with its construction are to be removed by the contractor and all pits and excavations 
filled up and the site handed over in a tidy and workmanlike condition. 

7.0 Labour 
 In respect of all labour directly or indirectly employed on the works, the Contractor shall comply 

with all rules framed from time to time by Government (Central or State) or other local authority 
and legislations governing labour for the protection or health, sanitary arrangements, wages, 
welfare and safety of workers.  

8.0 Work Materials and Plant 
8.01 (a) All materials and workmanship shall be of the respective kinds described in the  

Contract and in accordance with the Engineer’s instructions and shall be subjected  
from time to time to such tests as the Engineer may direct at the place of manufacture or 
fabrication or on the site. The Contractor shall provide such assistance, instruments, 
machines, (labour and materials as are normally required for examining, measuring and 
testing any work and the quality). 

 (b) All sample shall be supplied by the Contractor at his own cost.  
 (c) The cost of making any test in performance of his works, shall be borne by the  
  Contractor. 
8.02 Access to Site : The Employer and / or the Engineer and any person authorized by him shall at all 

times have access to the works and to the site. 
8.03 Removal of improper Work and Materials : The Engineer shall during the progress of the works 

have power to order in writing from time to time. 
(a) The removal from the site of any materials which in the opinion of the Engineer are not in 

accordance with the Contract.  
 (b) The substitution of proper and suitable materials.  

(c) The removal and proper re-execution of any work which in respect of materials or 
workmanship, is not in the opinion of the Engineer in accordance with the contract. 

9.0 Commencement Time & Delays 
9.01 Commencement of Works : The Contractor shall commence the works on site within the period 

indicated in the Contract and shall proceed with the same with due expedition and without delay 
except as may be ordered by the Engineer. 

9.02 Time for Completion : The whole of the works shall be completed within the time stated in the 
contract.  

9.03 Extension of time for Completion : Should the amount of extra or additional work of any kind or 
other special circumstances of any kind whatsoever which may occur be such as fairly to entitle the 
Contractor to extension of time for the completion of the work the Engineer shall determine the 
amount of such extension. 

9.04 Rate of Progress: The whole of the materials, plant and labour to be provided by the Contractor & 
the mode, manner and speed of execution and maintenance of the works are to be a kind and 
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the work 
or any part thereof be at any time in the opinion of the Engineer too slow to ensure the completion 
of the works by the prescribed time or extended time for completion, the Engineer shall so notify 
the Contractor in writing and the Contractor shall thereupon take such steps as the Contractor may 
think necessary and the Engineer may approve to expedite progress so as to complete the works by 
the prescribed time of extended time for completion. If the work is not being carried on by day and 
by night and the Contractor shall request permission to work by night as well as by day.    



     

9.05 Liquidated Damages to Delay : In case the Contractor fails to complete the work within the 
stipulated time period indicated in the contract, unless such failure is due to force majeure or due 
to the Employer’s default, the contractor shall pay to the Employer by way of compensation for 
delay and not as penalty, a sum up to maximum 10% of the contract value. This is agreed that this 
is a pre-estimate of the loss/damage which will be suffered on account of delay/breach on the part 
of the contractor and the said amount will be payable on demand without there being any proof of 
the actual loss or damages caused by such delay/breach. The decisions of the Engineer/Site-in-
charge in regard to the actual delay will be final and binding on the contractor. 

9.06 Certificate of Completion of Works : As soon as, in the opinion of the engineer, the works shall have 
been substantially completed & shall have satisfactorily passed any final test that may be prescribed 
by the contract, Maintenance of the works shall commence from a mutually agreed date. The 
“Certificate of Completion” will be issued only after the work is completed in all respects.  

 Final payment for work shall be made only on the personal certificate of the officer-in-charge of 
execution of the work in the format given below : 

 “ I  ……………………………………., Executing Officer of (Name of the Work), am personally satisfied 
that the work has been executed as per the specifications laid down in the Contract Agreement and 
the workmanship is upto the standards followed in the Industry”. 

9.07 Definition of Period of Maintenance : In these conditions the expression “Period of Maintenance” 
shall be either twelve months or any other period if specifically specified in the special conditions of 
this contract, and calculated from the date of initiation of maintenance as per clause 9.06 above. 

9.08 Execution of Works of repair etc. : To the intent that the works shall at or as soon as practicable 
after the expiration of the period of maintenance be delivered up to the NIT in as good & perfect a 
condition to the satisfaction of the Engineer as that in which they were at the commencement of 
the period of maintenance the Contractor shall execute all such work of repair, amendment, 
reconstruction, rectification and making good of defects imperfection, or other faults as may be 
required of the contractor in writing by the Engineer during the period of maintenance.   

9.09 Cost of Execution of Works of Repair etc. : All such work shall be carried out by the contractor at 
his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of 
materials or workmanship not in accordance with the contract or to neglect or failure on the part of 
the contractor to comply with any obligation expressed or implied on contractor’s part under the 
contract. 

10.0 Alternations, Additions & Omissions 
10.01 Variations : The Engineer shall make any variation of the form of quantity of the works or any part 

thereof that may in his opinion be necessary and for that purpose or if for any other reason it shall 
in his opinion be desirable shall have power to order the contractor to do and the contractor shall 
do any of the following : 

  a) Increase or decrease the quantity of any work included in the contract. 
  b) Omit any such work. 
  c) Change the character or kind of any such work. 
  d) Execute additional work of any kind necessary for the completion of the work.  

10.02 Valuation of Variation : The Engineer shall determine the amount (if any) to be added or to be 
deducted from the sum named in the tender in respect of any extra or additional work done or work 
omitted by his order. All such work shall be valued at the rates set out in the Contract if in the 
opinion of the Engineer the same shall be applicable. 

10.03 Claims : The Contractor shall send to the Engineer’s representative once in every month an account 
giving particulars as full and detailed as possible of all claims for any additional expense to which 
the Contractor may consider himself entitled and of all extra or additional work order by the 
Engineer which he has executed during the preceding month and no claim for payment for any such 
work will be considered which has not been included in such particulars. 

 



     

10.04 Materials Obtained from Dismantlement and Excavation etc :  
(1) The Contractors in the course of their works, should understand that all material obtained in 

the work of dismantling, excavation etc. will considered Employer’s property.  
(2) All gold, silver, oil and other minerals of any description and precious stones, coins, 

treasures, etc. which shall be found in or upon the site shall be the property of the 
employer, and the Contractor shall duly preserve the same to the satisfaction of Employer 
and shall from time to time, deliver the same to such person or persons as the Employer 
may appoint to receive the same. 

11.0 Measurement 
11.01 Quantities : The quantities set out in the tender Schedule are the estimated quantities of the work 

but they are not to be taken as the actual and correct quantities of the works to be executed by the 
Contractor in fulfillment of his obligations under the Contract. 

11.02 Works to be Measured : The Engineer shall except as otherwise stated ascertain and determine by 
taking measurement of the work done in accordance with the Contract. He shall when he requires 
any part or part of the works to be measured give notice to the Contractor’s authorized 
representative should forthwith attend or send a qualified agent to assist the Engineer or his 
representative in making such measurement and shall furnish all particulars required by them. The 
Contractor shall be paid for the quantities resulting from measurement of the executed work. 

12.0 Provisional Payment 
(a)    No payment’s shall ordinarily be made for works estimated to cost less than rupees ten thousand till 

after the whole of the works shall have been completed but if any payment during the course of the 
execution of works is considered desirable in the interest of works, the Contractor may be paid at 
the direction of Engineer. But in the case of works estimated to cost more than rupees ten 
thousand, mostly payments for the portion of work already done, may be made either on the basis, 
of measurements to be recorded by the Engineer or the Contractor shall on submitting the bill 
therefore be entitled to receive a monthly payment proportionate to the part there of then 
approved and passed by the Engineer, whose passing of the sum to be payable shall be final and 
conclusive against the Contractor. But all such intermediate payments shall be regarded as 
payments by way of advance against the final payment only.    

(b)  A bill shall be submitted by the Contractor each month on or before the date fixed by the Engineer 
for all work, executed in the previous month and the Engineer shall take or cause to be taken the 
requisite measurement for the purpose of having the same verified and the claim, as far as 
admissible, adjusted, if possible, before the expiry of ten days from the presentation of the bill. If 
the Contractor does not submit the bill within the time fixed as aforesaid the engineer may depute 
his representative to measure up the said work in the presence of the Contractor, whose 
countersignature to the measurement list will be sufficient warrant and the Engineer may prepare a 
bill from such list which shall be binding on the Contractor in all respects. 

(c)  As and by way of additional security from every progressive on account bill of the Contractor, 7.5 
percent of the value of the work executed, shall be deducted and kept as security deposit until the 
total of the amount so deducted plus the security (including the earnest money) already deposited 
will equal the prescribed security, which is 10 % of the value of the works.  

(d)  The Employer shall not be liable for any loss of securities of any description, nor for any 
depreciation in the value of securities while in its charge nor for any loss of interest thereon. 

 The Employer shall not be liable to the Contractor for any matter or thing arising out of or in 
connection with the contract or the execution of the works unless the contractor shall have made a 
claim in writing in respect there of before the giving of the Maintenance Certificate under this 
clause. 

13.0 Remedies and Powers 
13.01 Forfeiture : If the Contractor shall become bankrupt or have an order for appointment of any 

receiver made against him or shall present any petition in bankruptcy or shall make an arrangement 
with or assignment in favour of his creditors or shall agree to carry out the Contract under a 
committee of inspection of his creditors or if the Contractor shall assign the Contract within the 



     

consent in writing of the Employer first obtained or shall have an execution levied on his goods or if 
the Engineer shall certify in writing to the Employer that in his option the Contractor :- 

 (a) has abandoned the Contract, or 
 (b) without reasonable excuse has failed to commence the works or has suspended the    

progress of the works for 28 days after receiving from the Engineer written notice to 
proceed, or 

 (c) has failed to remove materials from the Site or to pull down and replace work for 28 days 
 after receiving from the Engineer written notice that the said materials or work had been 
 condemned and rejected by the Engineer under these conditions, or 
(d) is not executing the works in accordance with Contract or is persistently or flagrantly 

neglecting to carry out his obligations under the Contract, or  
(e) has to the determent of good workmanship or in defiance of the Engineer’s instructions to 

the contrary sub-let any part of the contract, or  
(f) otherwise failed to perform his part of the contract according to the true intent & meaning 

thereof then the Employer may after giving 14 day’s notice in writing to the Contractor, 
enter upon the site and the works and expel the Contractor there from without thereby 
avoiding the contract or releasing the Contractor from any of his obligations or liberties 
under the Contractor or effecting the rights & powers conferred on the Employer or the 
Engineer by the Contract or otherwise available under the law and may himself complete the 
works or may employ any other Contractor to complete the works. 

13.02 Valuation at Date of Forfeiture : The Engineer shall as soon as may be practicable after any such 
entry and expulsion by the Employer fix and determine ex-parte or by or after reference to the 
parties or after such investigation or enquiries as he may think fit to make or institute and shall 
certify what amount (if any) had at the time of such entry and expulsion been reasonable earned by 
or would reasonable accrue to the Contractor in respect of work then actually done by him under 
the Contract.   

13.03 Payment after Forfeiture : If the Employer shall enter and expel the Contractor under this clause he 
shall not be liable to pay to the Contractor any money on account of the Contract until the 
expiration of the Period of Maintenance and there after until the costs of completion and 
maintenance damages for delay in completion (if any) and all other expenses incurred by the 
Employer have been ascertained and the amount thereof certified by the Engineer. The Contractor 
shall then be entitled to receive only such sum or sums (if any), as the Engineer may certify would 
have been due to him upon due completion by him after deducting the said amount.   

13.04 Illegal Gratification and breach the terms of Contract : The Contract may also be rescinded and the 
Contractor shall be liable to make good any loss or damage resulting from such cancellation.  

 (a) If any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall 
either directly or indirectly be given, promised or offered by the contractor, any of his servants or 
agents to any public office or person in the employment of the Employer in any way relating to his 
office or employment or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, or  

 (b) If the Contractor has committed a breach of any of the terms of the contract and in particular 
fair wages clause and labour regulations. 

13.05 Urgent Repairs : If by reason of any accident or failure or other event accruing to or in connection 
with the works or any part thereof either during the execution of the works or during the period of 
Maintenances, any remedial or other work or repair shall in the opinion of the Engineer or the 
Engineer’s representative be urgently necessary for security and the Contractor is unable or 
unwilling at once to do such work or repair the Employer may be his own or other workmen do 
such work or repair as the Engineer or the Engineer’s representative may consider necessary. If the 
work or repair so done by the Employer is work which in the opinion of the Engineer, the Contractor 
was liable to do at his own expense under the Contract, all the cost and charges properly incurred 
by the Employer in so doing shall on demand be paid by the Contractor to the Employer or may be 
deducted by the Employer from any money due or which may become due to the Contractor 



     

provided always that the Engineer or the Engineer’s representative (as the case may be) shall as 
soon after the occurrence of any such emergency as may be reasonable practicable notify the 
Contractor thereof in writing. 

13.06 Employer Will have full Liberty to retain and set off sums due or to Become due to Contractor : The 
Employer will have full liberty to retain and set off all sums due or to become due to the Contractor 
(including Security Deposits and Earnest money) whether under this contract or under any other 
transaction or claim whatsoever, against any sum due or to the Employer under this contract or 
under any other transaction or claim whatsoever.  

14.0 Notice 
14.01 Service of Notice on Contractor : Any notice to be give to the Contractor under the terms of the 

Contract shall be served by sending the same by post to or leaving the same at the Contractor’s 
principal place of business. 

14.02 Service of Notice on Employer : Any notice to be given to the Employer under the terms of the 
contract shall be served by sending the same by post to or leaving the same at the Employer’s last 
known address. 

14.03 Importance of Special Conditions : The Special Conditions attached hereto where they differ from 
the General Condition and Specifications shall over- ride them similarly the description of work in 
the tender schedule where it differs from the specifications or drawings shall over-ride them.   

15.0 Miscellaneous 
15.01 Provision of Adequate Shoring : The Contractor shall at his own cost, provide the material for and 

execute all such shoring, timbering and strutting as is necessary during the execution of work for 
the stability and safety of all structures, excavations and works such that no damage, injury or loss 
is caused or likely to be caused to any person or property. 

15.02 Provision of Shed, Store, Houses etc. : The Contractor shall, at his own cost, provide such sheds or 
damp proof store houses as the Employer may consider necessary for storage of materials and shall 
also at his own cost provide Concrete Mixer, Soaking vats etc. 

15.03 Payment of Wages act : The Contractor shall comply with the provisions of the Payment of Wages 
Act, and the Rules made there under in respect of all employees employed by him in carrying out 
this contract as he himself and not the Employer, is responsible under the said act for the 
compliance thereof. 

15.04 Safety : The Contractor shall be responsible for the safety of his workmen and employees. All 
serious accidents to them on construction site are to be immediately reported. The Contractor shall 
be responsible that all such accidents, however and wherever occurring on his works, are reported 
with out delay to the Engineer and he should make every arrangement to give all possible 
assistance. 

15.05 Laws, Bye Laws etc. relating Works : The Contractor shall strictly conform to the provisions, for the 
time being in force of any law relating to works of any regulations and byelaws made by any local 
authority or any water and lighting companies or any undertakings, within the limits of the 
jurisdiction of which it is proposed to execute the work.  

15.06 Change in Partnership Firm : In the case of contract by partnership firm, any change in the 
constitution of the firm shall forthwith be notified by the Contractor to the Engineer. 

15.07 Provision for settlement of disputes : All questions, disputes or difference of any kind whatsoever, 
arising out of or in connection with the contract at any time, whether during the progress of the 
work or after its completion or whether before or after the determination of the contract, other than 
questions, disputes or differences for the decision of which specific provision have been made in the 
foregoing clause of these conditions (hereinafter referred to as “excepted matters” and decisions on 
such “except matters” according to the said specific provisions shall be final and binding on the 
Contractor and shall not be re-opened or attempted to be re-opened on the ground of any 
informality; omission, delay or error in the proceeding in or about the same or on any other ground 
whatsoever) shall be submitted in writing by the Contractor to the Employer and the Employer shall 
within a reasonable time, after the submission of the same, make and notify its decision thereon in 
writing.   



     

 If the Contractor be dissatisfied with the decision of the Employer on any matter in question, 
dispute or difference on any ground in connection with this contract or as to the withholding by the 
Employer of any certificate to which the contractor may claim to be entitled to, or if the Employer 
fails to make a decision within a reasonable time, then and in any such case but not including any 
of the excepted matters, or matters for which the Contractor has given no claim certificates, the 
Contractor may within ten days of the receipt of such decision or after the expiry of the reasonable 
period of time, as the case may be, demand in writing that such matter in question, dispute or 
difference in connection with this contract be referred to arbitration. Such demand for arbitration 
shall be delivered to the Employer by the Contractor shall specify the matters which are in question, 
dispute or difference and only such question, dispute or difference, other than any of the excepted 
matters, in respect of the contract of which the demand has been made and no other shall be 
referred to arbitration. 

 The further progress of any work under the contract shall, unless otherwise directed by the 
Engineer, continue during the arbitration proceeding, and no payment due or payable by the 
Employer shall be withheld on account of such proceeding, provided, however, that it shall also be 
opened to the arbitrator to consider and decide whether or not such work shall continue during the 
arbitration proceeding.  
Matters in question, dispute or difference other than the excepted matters, in respect of this 
contract to be submitted to arbitration as foresaid shall be referred for decision to a Sole Arbitrator, 
who shall be the Director, NIT, Rourkela, or any person nominated by him in his behalf. 

 In case an arbitrator nominated by Director, NIT, Rourkela fails or neglects to arbitrate or is 
removed, dies or become incapable or withdraw from arbitration for any reason whatsoever, the 
Director, NIT, Rourkela, as the case may be, shall have the authority to nominate any other person 
afresh and / or supply the vacancy for the arbitration. 

 Such submission shall deemed to be submission to arbitration and the decision of such arbitration 
shall be final and conclusive and the provision of the Indian Arbitration Act of the rules there under 
and all statutory modifications thereof shall govern all such arbitration proceeding and shall be 
deemed to apply to and be incorporated in this contract. 

15.08 Wages to be Paid in time : The contractor shall ensure that their employees are paid the wage in 
time and can only make such deductions which are authorized under the payment of wages act and 
rules framed there under, that relevant records and registers required to be maintained under the 
said Act & Rules to be maintained by the Contractors and produced before the officers of the 
Institute and such other authorities under the Act for scrutiny as & when required. In case the 
Contractors default in making statutory payments under payment of wages Act or any other labour 
Act, which the Contractor is obliged to make to their employees, the Employer reserves the right to 
deduct any amount from the bills of the Contractors towards payment to their employees on 
demand from the Govt. Labour Directorate. This amount shall be made available to such authorities 
of the Govt. for disbursement to the employees of the contractor. They, however, will be kept 
informed about the same. 

15.09 Malpractice : Any unauthorized removal or possession of any of the Employer’s properties by the 
Contractor, its agents, servants and / or employees shall be deemed to be a malpractice. If the 
Contractor is found guilty of Malpractice in the course of carrying out the contract resulting from the 
acceptance of his tender, the contract will be liable to the cancelled and the security deposit 
forfeited without prejudice to and other action which the employer may take under law. 

15.10 Black Listing : Any Contractor found guilty of theft or in unauthorized possession of Institute’s 
properties, of deliberate negligence of safety in work place, consciously littering or damaging 
institute premises or consciously delivering a poor quality product is liable to be debarred from 
allotment of further work and the work in hand is also liable to be terminated without any notice. 
Further such contractors are liable to be blacklisted form allotment of work in NIT. The above action 
will be taken in addition to the other penal action under the relevant provisions of law which the 
employer may take. 

 
 
 



     

 
FORM OF AGREEMENT 

 
This agreement made the day of …………………………… 2020       

BETWEEN THE NATIONAL INSTITUTE OF TECHNOLOGY, ROURKELA in the State of Orissa, India 

(hereinafter called the Employer) of the one part and  ……………………………… 

of ………………………………………….. in the state of ………………………………………. 

(hereinafter called “the Contractor”) of the other part. WHEREAS the employer is desirous that certain 

works should be constructed, viz ………………………………………………………….. 

and has accepted a tender by the contractor for the construction, completion and maintenance of such works 

NOW THIS AGREEMENT WITNESSETH as follows :  

 
1. In this agreement words and expression shall have the same meanings as are respectively assigned to 

them in the condition of contract hereinafter referred to.  
 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement viz. : 
 
 a) The said Tender.  
 b) Invitation to Tender. 
 c) Instructions to Tenderers. 
 d) General Conditions of Contract. 
 e) Special Conditions of Contract. 
 f) Specifications. 

g) Tender Schedule showing the approximate quantities quoted rate and amount  
against each item.  

 h) Time Schedule. 
 i) Drawings. 
 j) Letter of Intent. 
 
3. In consideration of the payments to be made by the Employer to the contractor as hereinafter 

mentioned the contractor hereby convenants with the employer to construct, complete and maintain 
the works in conformity in all respects with the provisions of the contract.  

 
4. The Employer hereby convenants to pay the contractor in consideration of the construction, 

completion and maintenance of the works the contract price at the times and in the manner 
prescribed by the contract.  

 
 Signed, sealed and delivered by the said ………………………………………………….. 
 In the presence of  : 
 
 Dated Signature of Contractor     Dated Signature of the  
 in the capacity ………………..    Employer 
 on behalf of …………………    Designation 
 
 
 
 
 
 
 



     

 
 
 
 
 
 

NATIONAL INSTITUTE OF TECHNOLOGY 
ROURKELA 

 
 

 SPECIAL CONDITIONS  
OF  

CONTRACT 
 

(FOR CIVIL ENGINEERING WORKS) 
 
 
 
 
 
 
 
 
 
 

  



     

SPECIAL CONDITIONS OF CONTRACT  FOR CIVIL ENGINEERING WORKS 
 

1. The scope of contract generally covers complete civil engineering works required in connection with 
(i) including all ancillary works such as drains, diversions, alterations and additions to existing Civil 
Engineering Works and cleaning the site etc. complete as per the approved working drawings and 
instructions used to contractor from time to time. The contractor shall have to take the necessary 
precaution to safeguard against any damage to the neighboring existing structure and underground 
services etc. 

2. The tenderer shall visit and is deemed to have visited the site and make himself thoroughly 
acquainted with the nature and requirement of the job, facilities of access for materials and removal 
of rubbish cost, of carriage, freights and other charges and shall allow in his tender for special 
difficulties if any in carrying out the work. He shall also include in his tender, charges for doing final 
surfacing to all repairs required to be done for any type of fixture, installation, etc. and for the 
removal of spoil arising of his contract. 

3. The contract for the work is a complete one for labour, materials and workmanship including the 
use of construction equipments, tools and tackles. The contractor shall   have to make his own 
arrangement for all materials required for the due performance of the contract. 
All lap lengths in reinforcement rods have to be approved by the Engineer. Measurements of 
reinforcement will be inclusive of approved chairs, spacers, stays and overlaps. 

4. The specifications and drawings given for execution, acceptance of construction and erection works 
are obligatory on the contractor for the construction works of NIT, Rourkela. If in the course of 
construction work, some additional problems arise, which are not covered by the given 
specifications, the contractor will be given proper instruction by the Engineer. Such instructions 
shall be observed in full by the contractor regarding specifications, drawings, method of conducting 
work, any other measures necessary for the fulfillment of construction. Verbal instructions be 
always got confirmed from the Engineers concerned, before execution by the contractor. 

5. Specifications for the quality of building materials as also for the quality of construction work are 
given in corresponding sections of these specifications and / or the working drawings. Unless 
otherwise specified all materials and workmanship shall conform to the specifications attached and 
drawings supplied. Any item not covered by these, shall conform of the latest Indian Standard 
specifications. 

6. Work shall be carried out in such a manner as not to interfere with or affect, retard or disturb    the 
progress of other works being executed by other agencies. The contractor’s rate shall include for 
any losses due to likely delay in coordinating with other works and interruption on account of 
inherent nature of the job, and as such, no extra claim will be admissible on such account. 

7. If due to the design and other stipulations in the tender, or requirements at site, a particular 
sequence of overall constructional operations has to be followed due to which certain interruptions 
to any one or more types of work or items of execution are inherent, no claims for such interruption 
are admissible. 

8. For carrying out the work, the contractor will be provided with two sets of working drawings. 
9. All technical documents regarding the construction of works are generally given in the metric 

system and all works should be carried out according to the metric system. All documents 
concerning the work shall also be carried out in the metric system. 

10. While carrying out the works the contractors should be provided for:- 
a) Safety of personnel engaged on the construction. 
b) Protection and safety of works during their progress. 
c) Sanitary and hygienic condition of working and living for his workers, as per labour regulations. 

 
11. In respect of portions of works which are likely to be embedded or covered up by the other works, 

the contractors shall submit them for technical inspection and have the necessary measurement 
and completion certificates duly signed by the engineer and contractor before letting such portions 
to be embedded or covered. 



     

12. On completion of work, the contractor must submit to the engineer the following documents for the 
passing of the works:- 

I. The technical documents according to which the work was carried out. 
II. A copy of the working drawing showing thereon all additions and alterations in the   process 

of execution. 
III. Completion certificates for ‘embedded’ and ‘covered up’ works. 
IV. Manufacture’s certificates, guarantees and test certificates. 
V. Certificates or control checking and test of materials. 

 

13. The contractor shall submit to the engineer, in the form required by him and in the appointed time, 
the information regarding the progress of the work being carried out by them. 

14. The power given to the representative of the contractor for signing technical certificates shall be 
indicated in a special letter addressed to the engineer. 

15. The technical commission for the acceptance of covered work and unfinished work should consist of 
a representative each of : 
1. Employer 
2. Consultants. 
3. Contractor who has done the work, and 
4. Agency who accepts the work for continuation of the construction of the building or/ erection of 

equipment. 
16. Contractor shall properly store all materials brought by him to the work site to prevent damage due 

to rain, wind direct exposure to sun etc. and also from theft, pilferage etc. The contractor shall 
maintain stocks of all materials required by him for the proper and speedy execution of his work.  

17. The contractor shall make his own arrangement to procure all construction plant and equipment, 
tool and tackles etc. for his works. 

18. All materials, construction plants and equipments etc. once brought by the contractor within the 
NIT area are not to be moved from there without the written authority form the engineer. Similarly, 
all enabling works built by the contractor for the main construction undertaken by him, are not to 
be dismantled and removed without authority from the Engineer. 

19. The contractor shall at all times provide sufficient fencing, notice boards, lights, watchmen to 
protect and guard the works and provide all facilities and observe all the rules mentioned in the 
General Conditions of the Contract enclosed with the tender. 

20. a) Concrete and mortars are generally specified by the strength or the approximate proportions  by   
  volume respectively. The contractor may quote on the basis of their proportions. The concrete       
  that will be used in the work shall be proved to be of requisite standard as laid down in the   
  Indian standard specification and also by other intermediate test that may be prescribed for    
  important construction. Batching by volume may be permitted at the discretion of the Engineer. 
b) The quantities of all excavation, concrete, reinforcement steel work and shuttering as shown in the 

tender schedule are approximate. The rate quoted shall fully apply for any variations in the scope 
of work and the resulting quantities. The payment shall be made on actual quantities constructed 
and measured at site as per standard practice in conformity with I.S 1200. 

21. The aggregate to be used in the work shall be hard, strong and durable and shall be clean and free 
from clay films and other adherent coating. These must be machine crushed, screened before 
mixing. Sand must be coarse and thoroughly screened before mixing. Mixing shall be done by an 
approved mechanical batch mixer or by portable concrete mixers. 

22. In the areas of fill, filling shall not be done until foundations and underground work e.g.   pipes 
cables, etc. are completed. Should the fill be done prior to such completion, the contractor shall do 
all excavation and protection work for doing the foundations, underground works etc. at his own 
cost. 

23. a) The specifications prescribe various tests at specified intervals for ascertaining the quality of his 
 work done. If the tests prove unsatisfactory, the Engineer shall have liberty to order the contractor 
 to redo the work done, in that period, and do order such alterations and strengthening that may 
 be necessary at the cost of the contractor. The contractor shall be bound to carry out such orders 



     

 failing which the rectification, will be done by the Engineer through other agencies and cost 
 recovered from the contractor. 
b) Structure test: - The engineer shall instruct the contractor to make a loading test on the work or 
   any part thereof at the contractors cost, if in his opinion such a test is necessary. 
c)  Charges for all tests shall be borne by the contractor. 

24. The contractor shall not allow any visitors on the works except with the approval of the Engineer. 
25. The tenderers are required to quote rates against all the items of the attached Tender schedule, 

failing which their tender may not be considered. 
26. All guarantees such as for waterproofing materials for the entire work as obtained from the 

manufacture shall be transferred to the employer by the contractor after completion of the work. 
27. The contractor shall keep a competent and qualified engineer constantly, assisted by others, who 

will be responsible for carrying out of the work to the satisfaction of the engineer-in –charge. Any 
direction or instructions given to him in writing shall be held to have been given to the contractor. 

28. The following guidelines should be followed in respect of calculation of theoretical consumption of 
cement for civil engineering works:- 

I. Theoretical consumption will be calculated on the basis of design-mix. 
II. In case of concretes and mortar specified in the contract on volumetric proportion basis, the 

calculation of theoretical consumption will be governed by analysis. 
III. The permissible wastage of cement over the theoretical consumption as indicated above will be 

upto 5%. 
 

29. a) Item of work not covered by the specification attached shall confirm of the latest    version of 
Indian standard Specification. 

b) The contractor shall employ such workers who possess good antecedent reports.The contractor shall 
be fully responsible for the conduct of his workman and shall ensure that his workers do nut indulge 
in any criminal activities. In case of any loss suffered by the NIT due to theft, damage etc. caused by 
the contractor’s workmen, the same will be made good by suitable recovery from the contractors 
running bills without prejudice to other rights of the company under the contract and under the law. 

30.  The contractor should be conversant about the location & the condition of the surroundings before 
quoting the rates. 

  The provision for approach road for bringing the building materials at the works site will be  the 
responsibilities of the contractor at his cost. 

31. The date of taking over of the building by the representative of NIT shall be taken as the date of 
completion of the building. The defects of construction which are within the scope of the contract 
shall be recovered and signed jointly by the contractor’s representative. The recorded defects will 
have to be attended by the contractor and it shall be the sole responsibility of the contractor. Only 
after completion, finalization of accounts in respect of final bill will be taken up by the department. If 
the recorded defects are not attended to by the contractor within 15 days, the department will at its 
own discretion employ another agency at the risk and cost of the contractor to get those recorded 
defects attended without any further reference to the contractor. 

32. The contractor shall deal with all aspect of their as well as their sub- contractors labour including 
industrial relations. 

33. The contractor should ensure payment of all dues including retrenchment compensation, even if the 
labour is engaged by his sub-contractor. 

 
  
   

       
              
               



     

SL.No.  ITEM    MAKE      
    

1 GREY CEMENT(43 GRADE)  ULTRA TECH, OCL,(KONARK) , 
   

2 WHITE CEMENT  JK, BIRLA WHITE,SIKA   

3 WALL PUTTY  BIRLA, J.K, SIKA,OCL     
     

4 REINFORCEMENT/STRUCT SAIL, TATA STEEL.   
URAL STEEL      

5 CLAY BRICK  REPUTED BRAND APPROVED BY PROJECT ENGINEER.  
       

 FLYASH BRICK  APPROVED BY PROJECT ENGINEER.      
6 ANTI-TERMITE  HILBAN,LETHAL 

 TREATMENT    

7 CONCRETE ADDITIVE  CICO, PIDILITE, SIKA, DR FIXIT,BASF,FOSROC  
      

8 FLUSH DOOR/ SHUTTERS  GREEN PLY,  CENTURY, KITPLY 
 
ARCHID,SYL
VAN 

   

9 PLYWOOD / BLOCK BOARD KITPLY, GREEN PLY, CENTURY, MAYUR.ARCHID,SYLVAN  

 / SOFT BOARD      
10 PRELAMINATED PARTICLE NOVAPAN, ANCHOR, GREEN LAM, MAYUR.  

 BOARD      
11 LAMINATES  CENTURY, GREEN LAM, DURO,  MAYUR. 

     
12 ADHESIVE   FOR WOOD  FEVICOL, VAMICOL, PIDILITE.ARALDITE  

 WORK      
13 POLYURETHANE SEALANT KRYTON, PIDLITE  

       
14 POLYETHELENE BOARD/ DUTRON SUPREME INDUSTRIES  

BACK UP ROD     
15 ALUMINIUM SECTIONS JINDAL, HINDALCO   

      
16 STAINLESS STEEL  OZONE, DORMA.   

     
17 EXPANSION/ FASTNERS FISHER, HILTI, ANCHOR   

18 FLOAT GLASS/  SAINT GOBAIN, AIS GLASS,GOLDEN FISH  

 TOUGHENED GLASS       
19 CERAMIC TILES  KAZARIA, ASIAN,JOHNSON,NITCO,SOMANY 

     
20 VITRIFIED PORCELINE  KAZARIA, JOHNSON, ASIAN, SOMANY,NITCO  

 TILES        
21 INTERLOCK TILES/GRASS     

PAVER BLOCKS DURASTONE, ULTRA, SPECTRA OR 
REPUTED BRAND APPROVED BY  
PROJECT ENGINEER. 

 

22 TERRAZZO TILES NITCO, MODERN, HINDUSTAN,DURACON 

23 CEMENT CONCRETE TILES ULTRA,  NITCO, DURACRETE. 
24 SYNTHETIC ENAMEL BERGER (LUXOL GOLD), ASIAN (APCOLITE),  

PAINTS  DULUX (GLOSS)    
     
   



     

25 OIL BOUND DISTEMPER ASIAN (TRACTOR), BERGER (BISON), NEROLAC. 
26 CEMENT PAINT   SNOWCEM PLUS, BERGER (DUROCEM EXTRA), ULTRATECH, 

ASIAN 
   
 

   

27 PLASTIC EMULSION PAINT  ASIAN,   
NEROLAC.     

       
28 OTHER PAINTS/PRIMERS  DULUX, ASIAN, BERGER, NEROLAC, 

    
29 PAINT  BERGER, ASIAN  PAINTS, NEROLAC.DULUX  

      
       

30 SURFACE TEXTURED ASIAN,BERGER,DULUX  

 PAINT (EXTERIOR)       
30A EXTERIOR PAINT  ASIAN,BERGER,DULUX     
31 DOOR/ WINDOWS /PATCH   GODREJ,  HETTICH,  DORMA,  OZONE, 

FITTINGS      
             

32 ANTI BACTERIAL/ANTI MAS PAINT (ULTRATECH) , 
REPUTED BRAND APPROVED BY PROJECT 
ENGINEER. 

 
 

FUNGAL PAINT 

       
33 LOCKS   GODREJ, HARRISON.     
34 WARDROBE/ CUBBOARDS  GODREJ, HECHETTE  

     
35 NON METALLIC CICO, RECRON,SIKA  

 HARDENER COMPOUND       
36 POLYSULPHIDE SEALANT PIDLITE, FOSRROC.   

    
37 PAVEMENT TILES  ASIAN,KAJARIA,JHONSON  

    
38 VINYL FLOORING TARQUET, ARMSTRONG.  

     
39 MS PIPE  JINDAL,TATA,SAIL.       
40 LAMINATION  GREENLAM/DURO/CENTURY, MAYUR  

      
41 HINGES  SUZU/GARG/HETICH        
42 DOOR CLOSER   GODREJ,HARDWIN, LINK         

43 WALL PANELLING 

ARMSTONG, 
APPROVED BY 
PROJECT ENGINEER          

44 FALSE CEILING 
ARMSTONG, INDIA 
GYPSUM          

45 WOODEN FLOORING ARMSTONG, CCIL        

46 GLASS MOSAIC TILES 
CORAL GLASS MOSAIC, APPROVED BY PROJECT 
ENGINEER       

47 CARPET  INTER FACE FLOOR, ACE        
48 ROOF SHEETING   BHUSAN,JINDAL,TATA    

 
  



     

49 CHAIRS AUDITORIUM GODREJ. APPROVED BY PROJECT ENGINEER 
    
50 SCREENS  HEAVY QUALITY , APPROVED BY PROJECT ENGINEER 
    
51 SYNTHETIC TRIANGULAR RECRON, RELIANCE 

 FIBRE   
 FRAMELESS TOUGHENED  
52 GLASS   SAINT-GOBIN, MODI. 

DOORS/WINDOWS/VENTILATORS 
  

 PLUMBING  

1. 
VITREAUS CHINA WARE PARRYWARE,    HINDWARE, 

  CERA 
   

2. PVC CONNECTORS SUPRIME,ASTRAL 
   

3. 
SEAT COVER (HEAVY DUTY)     

     HINDWARE, PARRYWARE ,CERA 
       

4. 
STAINLESS STEEL SINK      

     NIRALI,HINDUSTAN 
   

5. 

AUTO URINAL FLUSH SYSTEM  
    TOSHI,PARRYWARE, 

HINDWARE, CERA 
   

         

 URINAL/WC FLUSHING        

5A. SYSTEM   JAGUAR/MARC.    
        

      

 CP BRASS SANITARY FITTINGS JAQUAR, ESS-    

6. 
AND TOILET ACCESSORIES ESS,MARC,LEADER,ZALOTO   

    ,KINGSTON                                                     
          
     

 
FLOOR DRAIN FIXTURE, RAIN NEER, APPROVED BY 

PROJECT ENGINEER 
  

7 WATER OUTLETS & CHANNEL       
 GRATINGS         
        

8 
C.P. GRATING  FOR FLOOR     

TRAP   SEIKO,COBRA, 
        

 CAST IRON PIPES & FITTINGS       
9 MANHOLE COVERS AND       

 FRAMES         
       

10 
AS  PER  IS:3989   (PIPES  & NECO, HEPCO     
FITTINGS)         

    

11 
AS PER  IS:1726  (MANHOLE NECO , SKF 
COVERS AND FRAMES)      

     

12 
AS PER IS:1536- C.I. (LA)PIPES    

     IISCO, SUPRA   

 

     

13 
C.I. L.A FITTINGS    

    NECO      
       

14 PIPE CLAMPS   NECO,SKF   
   



     

15 GI PIPES (IS : 1239 AND IS : 3589) TATA STEEL, JINDAL  
   

16 GI PIPES FITTINGS(IS:1239) TATA,JINDAL 
     

17 PVC PIPE   SUPREME,  FINOLEX,ASTRAL,PRINCE 
    

18 CPVC PIPES & FITTINGS  FINOLEX,ASTRAL,SUPREME,PRINCE 
      

19 
RCC PIPE(IS:458)  PRAGATI CONCRETE,  

       
      

20 
STONEWARE PIPES, GULLY PERFECT,RK, MARKED  

TRAPS(IS:651)         
     

21 DI PIPES(IS:8329)  ELECTRO STEEL,TATA,JINDAL  
   

22 GM / FORGED BRASS VALVES LEADER, ZOLOTO 
      

23 SLUICE VALVES / NON RETURN KIRLOSKAR,    
 VALVES   ,LEADER,VENUS   
           
    

24 BUTTERFLY VALVE  CASTLE, 
    KSB,KEYSTONE/KIRLOSKAR 
   

25 WAFER TYPE CHECK VALVE CASTLE, KIRLOSKAR 
   

26 PRESSURE REDUCING VALVE LEADER, ZOLOTO,  
   

27 AIR RELEASE VALVE ZOLOTO, APPROVED BY PROJECT ENGINEER 
    

28 

Y STRAINER / POT STRAINER EMERALDA
PPROVED 
BY 
PROJECT 
ENGINEER

 

      
     

29 STORM WATER DRAINAGE  KSB, APPROVED BY PROJECT ENGINEER 
 SUMP PUMPS    
   

30 SEWAGE HANDLING PUMPS DP, GRUNDFOS, KSB, CALPEDA 
     

31 
COUPLINGS    APPROVED BY PROJECT 

ENGINEER,LOVEJOY 
    

32 ANTI  VIBRATION MOUNTING  
 AND FLEXIBLE CONNECTIONS DUNLOP, RESISTOFLEX 
    

33 PRESSURE SWITCH  DANFOSS / SYSTEM SENSOR / INDFOSS 
    

34 PRESSURE GAUGE  H GURU, FIEBIG 
   

35 LEVEL CONTROLLER (WATER) TECHNIKA, MINILEC, PUMPTROL 
   

36 LEVEL INDICATOR (WATER) TECHNIKA, MINILEC 
    

37 LEVEL INDICATOR (OIL) FORBES ,MARSHALL   
     
   

38 MH/WATER TANK STEPS KGM , APPROVED BY PROJECT ENGINEER 
   

39 WATER TREATMENT PLANT THERMAX, ION EXCHANGE 
    

40 FILTER FOR WTP  AVENTURA/ PENTAIR/MMP 
   

41 WATER TREATMENT PURIFIER THERMAX, ION EXCHANGE, FONTUS 
     

42 
ULTRA VIOLET WATER ALFA/CREATIVE/HI-TECH 

 
 PURIFIER     
    



     

43 DOSING PUMPS  LMI, TOSCHON PULSER FEEDER, SEKO 
    

44 INSULATION FOR HOT WATER   

 PIPES     
     

45 CLOSED CELL NITRILE ARKC, A-FLEX, OWEN’S CORNINGS 
 INSULATION    
   

46 WATER HEATER (GEYSER) VENUS, BAJAJ, RACOLD, KHAITAN OR USHA 
    

47 FLANGES MS  CLASS 150 TABLE H 
    

48 AIR BLOWER  KAY, EVEREST 
   

49 SEWAGE TREATMENT PLANT ION-EXCHANGE, THERMAX, 
    

50 SCREW PUMP  ROTOPUMP, WATER SUPPLY SPECIALISTS 
    

51 WELDING RODS  ADVANI,  VICTOR  
     
    

52 FASTENER  HILTI, FISHER 
      

53 

OVERHEAD TANK  SINTEX, 
APPROVED BY 
PROJECT 
ENGINEER 

 

54 MIRROR   FLOAT GLASS(MODIGUARD/SAINT GOBION) 
     

12. M.S. PIPES:    
       

S. DETAILS OF EQUIPMENT/ MANUFACTURERS 

NO. MATERIAL   
   

    

13. I) UPTO 150MM DIA  TATA / JINDAL /SAIL 
    

14. II) ABOVE 150MM DIA TATA / JINDAL /SAIL 
   

15. BUTTERFLY VALVES  KEYSTONE /CASTLE 
   

16. NON RETURN VALVE  KEYSTONE /CASTLE 
     

17.
BALANCING  VALVES  KEYSTONE /CASTLE 
(MANUAL)    

18.
BALANCING  VALVES FLOWCON,DENMARK 
(AUTOMATIC)   

 2-WAY  PRESSURE FLOWCON,DENMARK 
19. INDEPENDENT DYNAMIC  

 BALANCING CUM CONTROL  
 VALVE FOR AHU & FCU  
     

24. G.I. SHEETS   SAIL / TATA /JINDAL 
    

    

25. GLASS WOOL  OWENS CORNING / KIMCO /ARKC 
   

      

 
   



     

“Tender for Construction of Toilet Cabin Near security gates at different location of NIT, 
Rourkela” 

BOQ (Bill of Quantity) /PRICE BID / QUOTED PRICE FORMAT 
[Should only be uploaded in the Price-Bid cover. Not to be enclosed with the Techno-commercial Bid.) 
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